

QUOTE EST-0001

Date: 10/6/2026

Construction work at Kitchen remodel · 742 Evergreen Terrace, Springfield, IL 62704

Client: J. Simpson

No.	Work item	Unit	Quantity	Unit cost	Total cost
1. Demolition & Site Prep					\$1,375.00
1.1	Demolition and haul-away of existing cabinets and countertops	job	1	\$950.00	\$950.00
1.2	Dumpster rental for demolition debris (1 week)	week	1	\$425.00	\$425.00
2. Cabinets					\$3,890.00
2.1	Semi-custom shaker cabinets (10 linear ft)	linear ft	10	\$285.00	\$2,850.00
2.2	Cabinet installation	hour	16	\$65.00	\$1,040.00
3. Countertops					\$3,540.00
3.1	Quartz countertop (45 sq ft)	sq ft	45	\$68.00	\$3,060.00
3.2	Countertop template, fabrication pickup, and installation	hour	8	\$60.00	\$480.00
4. Backsplash					\$690.00
4.1	Ceramic subway tile backsplash (30 sq ft)	sq ft	30	\$12.00	\$360.00
4.2	Backsplash tile installation	hour	6	\$55.00	\$330.00
5. Plumbing & Fixtures					\$1,045.00
5.1	Stainless steel undermount sink and pull-down faucet	set	1	\$620.00	\$620.00
5.2	Plumbing rough-in and fixture connection	hour	5	\$85.00	\$425.00
6. Electrical					\$450.00
6.1	Outlet relocation, switch, and under-cabinet LED lighting	hour	6	\$75.00	\$450.00
7. Painting & Finishing					\$450.00
7.1	Interior painting — walls, ceiling, and trim (materials included)	hour	10	\$45.00	\$450.00
Subtotal (net)					\$11,440.00

* This quote is valid for 30 days

Client

Provider